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INVITATION FOR PREQUALIFICATION OF GENERAL CONTRACTORS 

 
WASTEWATER TREATMENT FACILITY 

PRIMARY CLARIFIER & GRAVITY THICKENER UPGRADE PROJECT 

FY17-270-01 

 

The City of Manchester is seeking prequalification statements from General Contractors for the 

Primary Clarifier and Gravity Thickener Upgrade Project. The Primary Clarifier and Gravity 

Thickener Upgrade Project will include replacement of all internal mechanical components and drive 

mechanisms within the existing three (3) 130-ft diameter primary clarifiers and three (3) 50-ft. 

diameter gravity thickeners.  The existing primary clarifiers are below grade concrete structures and 

are fully enclosed with structural aluminum covers.  The gravity thickeners are located within the 

existing treatment facility building and are coated steel tank construction.  A major part of the upgrade 

for all three (3) thickeners is re-coating all internal and exterior surfaces, structural steel plate repairs 

to the steel tanks, and provision of new stainless steel covers. In addition, modifications will be 

required to the HVAC system to ventilate the newly covered thickeners to the existing odor control 

system. 

 

Associated with the upgrade is new electrical and instrumentation work including replacement of the 

existing motor control centers (MCC) and PLCs and integration into the existing SCADA system. The 

project also includes replacement and modifications of pumps, piping and valves for the primary 

sludge, primary scum, thickened sludge, plant water, and equipment water. 

 

The Project has an estimated construction cost of $7,700,000 and contract duration of 540 calendar 

days for Substantial Completion and 600 calendar days for Final Completion. 

 

PREQUALIFICATION 

 

General contractors with extensive experience in wastewater treatment projects of a similar size and 

scope are invited to submit prequalification packages for bidding on the City of Manchester’s 

Wastewater Treatment Facility Primary Clarifier and Gravity Thickener Upgrade Project. 

Prequalification forms for general contractors may be obtained at the office of Underwood Engineers, 

99 North State Street, Concord, NH 03301. Questions should be directed to David Mercier, P.E. at 

(603) 230-9898. Sealed Prequalification Statements shall be received at Underwood Engineers, 99 

North State Street, Concord, NH office until 4:00 PM prevailing time on Friday, June 24, 2016.  

 

ONLY PREQUALIFIED FIRMS WILL BE ALLOWED TO BID. A MANDATORY PREBID 

CONFERENCE FOR PREQUALIFIED CONTRACTORS IS EXPECTED TO OCCUR IN 

JULY. BID OPENING IS EXPECTED TO OCCUR IN MID AUGUST 2016. 
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The right is reserved to waive any informalities in or reject any or all prequalifying Contractors and to 

accept prequalified Contractors that are deemed most favorable to the interest of the City of 

Manchester. 

 

City of Manchester, NH 

Department of Public Works 

Environmental Protection Division 

300 Winston Street, Manchester, NH 03103 
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